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STATEMENT OF WORK 

FOR 

NASA AIRCRAFT MAINTEANNCE & OPERATIONS CONTRACT PHASE-IN 

The Contractor shall develop and implement a phase-in plan to be approved by NASA that 

defines the Contractor’s approach to transitioning management, maintenance, operations, and 

administrative functions from the incumbent contractor. The Contractor shall assume full 

responsibility for all contractual obligations beginning with the effective date of the contract. The 

phase-in period shall be performed within 59 days immediately prior to the effective date of the 

contract (currently phase-in is anticipated for February 1, 2015 through March 31, 2015). The 

Contractor shall coordinate and lead the transition team. The phase-in process shall not adversely 

affect work performed by the incumbent. The Contractor is responsible for ensuring continuity of 

maintenance, operations, project planning support, management and administrative support, 

pending procurements, and fulfilling of all contract deliverables pending from the previous 

contract as well as those on the next contract in order to meet all of NASA’s mission schedules, 

requirements, and planned costs. A written weekly status report and informal, as needed 

teleconferences, shall be conducted by the Contractor with the COR and alternate COR. Weekly 

status reports shall cover items that have been transited to the contractor that week from the 

incumbent as well as remaining items left to transition and a schedule of when remaining items 

will be transitioned.   

 

 

End of SOW 

 


